STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED

12

NUMBER OF BI DDERS 7

PROGRAM ELEMENTS

Bl D RANK

03/ 14/ 06
04-0C8604
04-SON-37-2.0/4.1

FUND TOTAL HA2

ENG NEERS EST

RAS

Bl D TOTAL

2,199, 645. 80

33 DAYS X 9000

2,496, 645. 80
2,236, 445. 80

35 DAYS X 9000

2,551, 445. 80
2,310, 511. 00

35 DAYS X 9000

2,625, 511. 00
2,291, 957.00

40 DAYS X 9000

2,651, 957. 00
2,421, 433.50

40 DAYS X 9000

2,781,433.50

BI D

SUMMARY

I N SONOVA COUNTY NEAR NOVATO
FROM LAKEVI LLE ROAD TO TOLAY CREEK
BRI DGE

RESURFACE ASPHALT CONCRETE

2 2,214,000
1, 949, 060. 00
Bl DDER | D
1
7
2
6
3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 250, 585. 80

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 14/ 06
CONTRACT CODE 'A '
35 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

33

PERCENT OVER EST 12. 86

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MCK SERVI CES | NC

P O BOX 5697

CONCORD CA 94524

BAY CI TI ES PAVI NG AND GRADI NG
:DNS BOX 6227

CONCORD CA 94524

GHI LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOTTI AVENUE

SANTA ROSA CA 95407

NORTH BAY CONSTRUCTI ON | NC
P O BOX 6004

PETALUVA CA 94955-6004
GHI LOTTI BROS I NC
525 JACOBY STREET

SAN RAFAEL CA 94901

925 957-9200
00783116

FAX 925 957-9292

925 687- 6666
00238650

FAX 925 687-2122

707 585-1221
00644515

FAX 707 585-1601

707 763-2891
00357560

FAX 707 765-6417

415 454-7011
00132128
FAX 415 454-8376

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 0C8604
04- SON-37- 2
03/ 14/ 06
6 A) 2, 840, 829. 56
B) 33 DAYS X 9000
A+B) 3,137, 829. 56
7 A 2,969, 000. 00

B) 35 DAYS X 9000

A+B) 3, 284, 000. 00

MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

916 381-0911
00726454
FAX 916 381-0611

707 258-6261
00676166
FAX 707 258-1240

Bl D245
PACE 2
03/ 14/ 06

CC PREF CLAI MED

CC PREF CLAI MED



04- 0C8604
04- SON- 37- 2
03/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 14/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS I NC
10 CAK LANE
FAI RFI ELD CA 94534

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539-5631

KENTS O L SERVI CE
3310 E M NER AVENUE
STOCKTON CA 95205

M KE BROMN ELECTRI C COVPANY
561 A MERCANTI LE DRI VE
COTATI CA 94931-3040

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

ASPHALT CONCRETE DI KES

VETAL BEAM GUARD RAI L, ALTERNATI VE FLARED TERM NAL SYSTEM

LEAD COVPLI ANCE PLAN, TRAFFIC STRI PI NG MARKERS AND MARKI NG

ASPHALTI C EMJLSI ON

I NDUCTI VE LOOP DETECTOR

CONSTRUCTI ON AREA SI GNS AND RESET ROADSI DE S| GNS

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

2522 NMAY ROAD
EL SOBRANTE CA 94803

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES TRAFFI C CONTROL ( PARTI AL)

2522 NMAY ROAD
EL SOBRANTE CA 94803



04- 0C8604 Bl D245

04- SON-37-2 PAGE 4

03/ 14/ 06 03/ 14/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CHRI SP COVPANY STRI PI NG
FREMONT CA
D AND M TRAFFI C SERVI CES TRAFFI C CONTROL
SAN JOSE CA
M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL GRI NDI NG ( PARTI AL)

HAYWARD CA
CHRI SP COVPANY STRI PI NG AND MARKERS
FREMONT CA
KENTS O L SERVI CE ASPHALTI C EMJLSI ON
STOCKTON CA
MBI I TEMS 6, 26 AND 27
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

THOVAS AND PRATT
VALLEJO CA

LOOP DETECTORS

LEAD COWVPLI ANCE PLAN AND LEAD AWARENESS TRAI NI NG



04- 0C8604 Bl D245

04- SON-37-2 PAGE 5

03/ 14/ 06 03/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
2788 VENTURE DRI VE
LI NCOLN CA 95648

CHRI SP COVPANY STRI PI NG ( PORTI ON)
43650 OSGOOD ROAD
FREMONT CA 94539

GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA SI GNS
P O BOX 661
PLYMOUTH CA 95669

KENTS O L SERVI CE aL
3310 E M NOR AVENUE
STOCKTON CA 95205

MBI VETAL BEAM GUARD RAI L
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

M KE BROM ELECTRI C LOOP DETECTORS

561 A MERCANTI LE DRI VE
COTATI CA 94931

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA 95648

CHRI SP COVPANY ITEMS 7 THRU 10, 18 AND 28 THRU 34
FREMONT CA 94539
CONTI NUED ON NEXT PAGE



04- 0C8604
04- SON- 37- 2
03/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

03/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

M BUMGARNER | NC
LI VERMORE CA 94550

M KE BROWN ELECTRI C
COTATI CA 94931

THOVAS AND PRATT
EL SOBRANTE CA 94803

Bl DDER | D NAME AND ADDRESS

I TEM5 6, 26 AND 27

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPORATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA 95822

CHRI SP COVPANY
43650 OSGOCD ROAD
FREMONT CA 94539

DI AMOND T TRANSFER
5840 MARI C ROAD
EL DORADO CA 95623

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI NDI NG

VETAL BEAM GUARD RAI L

STRI PI NG

TRUCKI NG ( PARTI AL)



04- 0C8604
04- SON- 37- 2
03/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

03/ 14/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

KENTS O L SERVI CE
3310 E M NER AVENUE
STOCKTON CA 95205

M KE BROMN ELECTRI C COVPANY
561 A MERCANTI LE DRI VE
COTATI CA 94931

R AND S TRUCKI NG
P O BOX 414
FULTON CA 95439

SI ERRA STRI PI NG
6141 ANGELO COURT
LOOM S CA 95650

SYAR | NDUSTRI ES | NC
2301 NAPA VALLEJO H GHWAY
NAPA CA 94558

THOVAS AND PRATT
1988 BROADWAY STREET
VALLEJO CA 94589

THOVAS AND PRATT
1988 BROADWAY STREET
VALLEJO CA 94589

Bl DDER | D NAME AND ADDRESS

TACK O L

ELECTRI CAL

TRUCKI NG ( PARTI AL)

CHANNEL| ZERS

ASPHALT CONCRETE AND AGGREGATE BASE

SI GNS AND LEAD COVPLI ANCE PLAN

STORM WATER POLLUTI ON PREVENTI ON PLAN, TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

CONTI NUED ON NEXT PAGE

STRI PI NG



04- 0C8604 Bl D245

04- SON-37-2 PAGE 8
03/ 14/ 06 03/ 14/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MBI VETAL BEAM GUARD RAI L

1175 GREENVI LLE ROAD
LI VERMORE CA 94550

M KE BROMN ELECTRI C LOOPS
561 A MERCANTI LE DRI VE
COTATI CA 94931

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246



04- 0C8604 Bl D245

04- SON- 37- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 14/ 06 03/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 500. 00 4, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 105, 000. 00 105, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 12 40. 00 480. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 470 30. 00 14, 100. 00
7 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 6, 640 1. 80 11, 952. 00
STRI PE
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 8, 310 1.15 9, 556. 50
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 390 12. 00 4, 680. 00
10 150722 REMOVE PAVEMENT MARKER EA 2, 550 1. 00 2. 550. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 630 3.30 5, 379. 00
12 150846 REMOVE CONCRETE PAVEMVENT LS LUWP SUM 5, 000. 00 5, 000. 00
13 152322 RESET ROADSI DE S| GN (WOOD PCST) EA 4 375. 00 1, 500. 00
14 152439 ADJUST FRAVE AND GRATE TO GRADE EA 7 600. 00 4., 200. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 930 1.59 3, 068. 70
16 (S) 038337 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 200 1.71 19, 152. 00
(90 MV
17 (S) 038338 COLD PLANE ASPHALT CONCRETE PAVEMENT v 9, 540 1. 69 16, 122. 60
(150 M)
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 370 73.10 27, 047.00
20 390102 ASPHALT CONCRETE (TYPE A) TONN 5, 930 105. 50 625, 615. 00
21 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 10, 200 113.32 1, 155, 864. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 3. 50 420. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 320 3. 50 4, 620. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 200 3.50 700. 00
25 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 70 570. 00 39, 900. 00
26 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 310 74.00 22, 940. 00
27 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 15 2, 100. 00 31, 500. 00
28 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 390 32.00 12, 480. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 700 1.05 14, 385. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 510 3.00 1, 530. 00
31 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 470 3.00 1, 410. 00
(BROKEN 3.66 M- 0.92 M
32 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 310 1.00 310. 00

(BROKEN 3.66 M- 0.92 M



04- 0C8604 Bl D245

04- SON-37-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
03/ 14/ 06 03/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 560 1.40 2,184.00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 3.00 3, 000. 00
35 (S) 038339 I NDUCTI VE LOOP DETECTOR REPLACEMENT LS LUMP SUM 37, 000. 00 37,000. 00
A 2,199, 645. 80

B) 3 DAYS X 9000

A+B) 2, 496, 645. 80



04- 0C8604 Bl D245

04- SON-37-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/ 14/ 06 03/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 500. 00 4500. 00 3, 000. 00 3000. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
2 3, 920. 00 3920. 00 2, 000. 00 2000. 00 1, 550. 00 1550. 00 5, 200. 00 5200. 00
3 2,761.00 2761. 00 2,430. 00 2430. 00 2,500. 00 2500. 00 4, 000. 00 4000. 00
4 113, 000. 00 113000. 00 87,000. 00 87000. 00 143, 250. 00 143250. 00 147, 716. 00 147716. 00
5 44.00 528. 00 45. 00 540. 00 50. 00 600. 00 40. 00 480. 00
6 33. 00 15510. 00 22.00 10340. 00 23.00 10810. 00 22.00 10340. 00
7 1.98 13147. 20 2.25 14940. 00 1.85 12284. 00 1.80 11952. 00
8 1. 27 10553. 70 1.45 12049. 50 1.20 9972. 00 1.15 9556. 50
9 13. 20 5148. 00 15. 00 5850. 00 12. 30 4797. 00 12. 00 4680. 00
10 1.10 2805. 00 1.00 2550. 00 1.10 2805. 00 1.00 2550. 00
11 1.00 1630. 00 10. 00 16300. 00 6. 00 9780. 00 5. 00 8150. 00
12 6, 990. 00 6990. 00 15, 000. 00 15000. 00 6, 300. 00 6300. 00 10, 000. 00 10000. 00
13 275.00 1100. 00 345. 00 1380. 00 400. 00 1600. 00 125. 00 500. 00
14 192. 00 1344. 00 500. 00 3500. 00 500. 00 3500. 00 1, 500. 00 10500. 00
15 2.65 5114. 50 12. 00 23160. 00 7.80 15054. 00 3.00 5790. 00
16 4.30 48160. 00 2.50 28000. 00 5.70 63840. 00 6. 50 72800. 00
17 7.50 71550. 00 6. 50 62010. 00 6.75 64395. 00 11.00 104940. 00
18 2,500. 00 2500. 00 4,500. 00 4500. 00 2,500. 00 2500. 00 2, 500. 00 2500. 00
19 58. 50 21645. 00 42.00 15540. 00 38. 00 14060. 00 100. 00 37000. 00
20 91. 80 544374. 00 90. 00 533700. 00 81. 50 483295. 00 110. 00 652300. 00
21 118. 80 1211760. 00 125. 00 1275000. 00 122. 00 1244400. 00 112. 00 1142400. 00
22 7.00 840. 00 9. 00 1080. 00 8. 50 1020. 00 3. 50 420. 00
23 5. 20 6864. 00 9. 00 11880. 00 8.50 11220. 00 3.50 4620. 00
24 5.75 1150. 00 9. 00 1800. 00 8. 50 1700. 00 3.50 700. 00
25 1.00 70. 00 550. 00 38500. 00 570. 00 39900. 00 500. 00 35000. 00
26 81. 40 25234. 00 84. 00 26040. 00 86. 50 26815. 00 84. 00 26040. 00
27 2,310. 00 34650. 00 2,100. 00 31500. 00 2,150. 00 32250. 00 2,100. 00 31500. 00
28 35. 20 13728. 00 40. 00 15600. 00 32.00 12480. 00 32.00 12480. 00
29 1.16 15892. 00 1.30 17810. 00 1.10 15070. 00 1.05 14385. 00
30 3.30 1683. 00 3.75 1912. 50 3.10 1581. 00 3. 00 1530. 00
31 3.30 1551. 00 3.75 1762. 50 3.10 1457. 00 3.00 1410. 00
32 1.10 341. 00 1.15 356. 50 1.00 310. 00 1.00 310. 00
33 1.54 2402. 40 1.75 2730. 00 1.45 2262. 00 1.40 2184. 00
34 3.30 3300. 00 3.75 3750. 00 3.10 3100. 00 3. 00 3000. 00
35 40, 700. 00 40700. 00 37, 000. 00 37000. 00 41, 000. 00 41000. 00 40, 000. 00 40000. 00
TOT A) 2,236, 445. 80 A) 2,310, 511. 00 A) 2,291, 957. 00 A) 2,421, 433.50
B) 35 DAYS X 9000 B) 35 DAYS X 9000 B) 40 DAYS X 9000 B) 40 DAYS X 9000



04- 0C8604 Bl D245

04- SON-37-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 14/ 06 03/ 14/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 5, 940. 00 5940. 00 5, 500. 00 5500. 00
2 9, 000. 00 9000. 00 12, 000. 00 12000. 00
3 9, 900. 00 9900. 00 13, 550. 00 13550. 00
4 65, 505. 00 65505. 00 684, 819. 00 684819. 00
5 44.00 528. 00 65. 00 780. 00
6 33. 00 15510. 00 35. 00 16450. 00
7 2.00 13280. 00 2.10 13944. 00
8 1.30 10803. 00 1.10 9141. 00
9 13. 20 5148. 00 33. 00 12870. 00
10 1.10 2805. 00 1.10 2805. 00
11 1.73 2819. 90 5.50 8965. 00
12 4,210. 86 4210. 86 45, 000. 00 45000. 00
13 275. 00 1100. 00 500. 00 2000. 00
14 1, 200. 00 8400. 00 750. 00 5250. 00
15 4.62 8916. 60 6. 85 13220. 50
16 12. 35 138320. 00 6. 17 69104. 00
17 17. 80 169812. 00 7.10 67734. 00
18 7,278.70 7278. 70 2,500. 00 2500. 00
19 110. 23 40785. 10 42.00 15540. 00
20 110. 00 652300. 00 91. 00 539630. 00
21 145. 28 1481856. 00 121. 00 1234200. 00
22 8. 25 990. 00 25. 00 3000. 00
23 8.25 10890. 00 25. 00 33000. 00
24 8. 25 1650. 00 25.00 5000. 00
25 435. 60 30492. 00 100. 00 7000. 00
26 81. 40 25234. 00 80. 00 24800. 00
27 2,310. 00 34650. 00 2, 300. 00 34500. 00
28 35. 20 13728. 00 32.00 12480. 00
29 1.15 15755. 00 1.50 20550. 00
30 3.30 1683. 00 3. 00 1530. 00
31 3.30 1551. 00 3.00 1410. 00
32 1.10 341. 00 1.25 387.50
33 1.54 2402. 40 1.50 2340. 00
34 3.30 3300. 00 3. 00 3000. 00
35 43, 945. 00 43945. 00 45, 000. 00 45000. 00
TOT A) 2, 840, 829. 56 A) 2, 969, 000. 00

B) 33 DAYS X 9000 B) 35 DAYS X 9000



